ENGINEERING DEPARTMENT.

BANGALORE DIVISION.

Dated 2nd November 1920.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 29th November 1920, for constructing dispensary in the compound of Ophthalmic Hospital, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1921.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore Division, between the hours of 11 A.M. to 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees 500 only, in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Dispensary in the compound of Ophthalmic Hospital, Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond: in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for Constructing Dispensary in the compound of Ophthalmic Hospital at Bangalore.

No.	Items of work	Per	Quantity
1	Earthwork excavation and filling in basement ...	C. yd.	144
2	Concrete in chunam	C. ft.	1257
3	Stone in mortar filling foundation	C. ft.	9661
4	Burnt stone slabs, 6" thick, dressed	S. ft.	1170
5	Dressing for 6" in basement with a projection of 1" to show as a band at round the building and porch ...	R. ft.	2265
6	Rough burnt stone arch work	C. ft.	281
7	Teakwood panelled doors with iron fittings, complete ...	S. ft.	446
8	Teakwood windows inside glazed and outside panelled with iron fittings, complete	S. ft.	240
9	Teakwood glazed ventilators with iron bars, etc. ...	S. ft.	90
10	Teakwood work wrought and put up	C. ft.	306·13
11	Roofing with packka terrace, 9" thick with square tiles, etc., complete	Sqr.	26·13
12	Ornamental perforated stone in mortar parapet with cement pointing, complete	R. ft.	314
13	Cornice, 9" thick, with red coloured cement ...	R. ft.	440
14	Flooring with 1st class Mangalore square tiles over 3" concrete with cement pointing, etc., complete ...	Sqr.	14·66
15	Italian glazed tiles Dadoo, complete	Sqr.	8·76
16	First class Mangalore tiles (square) Dadoo, complete ...	Sqr.	1·83
17	Plastering in chunam	Sqr.	46·04
18	White and colorwashing	Sqr.	46·04
19	Cement pointing	Sqr.	49·03
20	Wood oiling, 2 coats	Lumpsum.	
21	Painting to doors and windows	Do	
22	Varnishing inside doors	Do	
23	Formation of roads	Do	
24	Rainwater pipes of square sections	R. ft.	480
25	Cement drains	R. ft.	270
26	Leading rainwater drain with covering slabs, complete...	Lumpsum.	

No.	Items of work	Per	Quantity
27	Sanitation flooring with Cudappah slabs betwen the dispensary and cement drains with concrete and cement pointing	Sqr.	6·84
28	Unforseen charges	Lumpsum.	
29	Masonry finials	No.	30

T. S. RAGHAVACHAR,
Executive Engineer.

KOLAR DIVISION.

Dated 27th October 1920.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Kolar Division, up to 25th November 1920, for restoring Ammanallur Tank. Registered No. 266 of Kolar Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of August 1921.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Kolar between the hours of 11. A. M. to 4. P. M.

3. Tenders should de submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees one hundred and fifty only Rs. (150) in cash, or Government Promissory Notes, as earnest money, and be superscribed "Tender for Restoring Ammanallur Tank, Kolar Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

No.	Items of work	Per	Quantity	Rate
	Bund.			Rs. a. p.
1	Earthwork to bund with watering and tamping	100 Cft.	23,593	
2	Turfing	100 Sft.	31,500	
3	Rough stone revetment, new	100 Cft.	22,977	
4	Do old with new jelly ...	"	8,667	
5	Gravel backing to revetment	"	3,267	
6	Grade stones including cutting figures and painting, complete	each	30	
7	Index stones	"	30	
8	B. M. stones do	"	2	
9	Registered number stone do	"	1	
10	Date stone do	"	1	
11	Gauge stone do	"	1	
	Sluices.			
	Necessary repairs here and there	Lump sum		
12	Waste weir, left			
13	Earthwork	100 Cft.	6,219	
14	Burnt brick in surki mortar	"	1,621	
15	Burnt stone slabs, dressed	S. ft.	380	
16	Plastering with surki mortar	100 Sft.	1,301	
17	Joggle stones	each	15	
18	Rough stone work, new	100 Cft.	3,012	